Key Notes

1. COORDINATE WITH OWNER FOR FINAL LOCATION OF THE RISER CABLE TERMINATIONS.
2. PROVIDE FIBER OPTIC CROSS CONNECT CABINET. COORDINATE WITH OWNER FOR PLACEMENT OF FIBER OPTIC CABINET IN EXISTING DATA RACK.
3. BRIDGE CONSTRUCTION AND CONDUIT INSTALLATION SHALL BE CONSIDERED "NOT IN CONTRACT."



1 Voice, Data and CATV Bldg. Intra-Building Riser
SCALE: No Scale



2 Voice, Data and CATV Horizontal Distribution
SCALE: No Scale



3 Voice, Data and CATV Inter-Building Riser
SCALE: No Scale

FOR CONSTRUCTION
FULLY SPRINKLERED

Revisions:	Date
1 Amendment 10	12/23/2010

CONSULTANTS:

HDR Architecture, Inc.
1101 King Street | Suite 400 | Alexandria, Virginia 22314-2944 | 703.518.8500

ARCHITECT/ENGINEERS:

ARCHITECTURE ENGINEERING INTERIOR DESIGN DESIGN/BUILD
ASTORINO
227 Ewen Pitt Boulevard Pittsburgh Pennsylvania 15222
TEL 412.765.3700 FAX 412.765.1711 www.astorino.com

Drawing Title: **Telecommunication Risers**

Approved: Project Director

Project Title: **VA CARES CONSOLIDATION VAMC, PITTSBURGH, PA RESEARCH OFFICE BLDG.**

Location: **VAPHS UNIVERSITY DRIVE**

Date: **08-18-10** | Checked: **REM** | Drawn: **JMG**

Project Number: **646CA2500R**
Building Number: **30**
Drawing Number: **ET4-101**
Dwg. X of X

Office of Facilities Management
Department of Veterans Affairs

VA FORM 08-6231, OCT 1978